

Metropolitan Washington Airports Authority
PROCUREMENT AND CONTRACTS DEPT.
AMENDMENT OF SOLICITATION

Metropolitan Washington Airports Authority Procurement and Contracts Dept., MA-440 45025 Aviation Drive, Suite 240 Dulles, VA 20166 Telephone: (703) 572-2526	1A. AMENDMENT OF SOLICITATION NO.	1B. DATED
	1-18-C046	March 28, 2018
	2A. AMENDMENT NO.	2B. EFFECTIVE DATE
	Three (003)	May 7, 2018

The solicitation identified in Block 1A is amended as set forth in Block 3. Hour and date specified for receipt of offers is extended, is not extended. Offerors must acknowledge receipt of this amendment prior to the hour and dated specified in the solicitation or as amended, by one of the following methods: (a) by completing Block 4 and returning copy of the amendment; (b) by acknowledging receipt of this amendment on the Solicitation Offer and Award Sheet, Block 13. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.**

3. DESCRIPTION OF AMENDMENT

Solicitation 1-18-C046 entitled "Design-Build Concourse C/D Skylights, Roof Top Units, and Boilers Replacement at IAD" is hereby amended as follows:

- A. Attachment 02, Section B. Phase II REQUEST FOR PROPOSAL, paragraph 1.1.d, delete the words "(3 weeks for each design submittal review)".
- B. Statement of Work, page 10, Meetings, change the words "100% Final Design Documents review meeting" to read "100% Design Documents review meeting"
- C. Statement of Work, page 12, replace the submittal table with the attached submittal table (Attachment A).
- D. Statement of Work, page 14, replace Project Schedule with the attached Project Schedule (Attachment B).
- E. Attachment 02, Page 2, under item a. Factor 1: Management Approach, fourth paragraph, change the words "50 page limit" to read "5 page limit".
- F. Solicitation Offer and Award, paragraph 8. Deadline for Offer Submission, change the words "May 9, 2018" to read "May 11, 2018".

Except as provided herein, all terms and conditions of the document referenced in Block 1A, as heretofore changed, remain unchanged and in full force and effect.

4A. NAME AND TITLE OF OFFEROR	4B. SIGNATURE	4C. DATE

Attachment A

Deliverables	60% Design Documents Submittal	90% Design Documents Submittal	100% Design Documents Submittal	Final Design Documents Submittal	Remarks for Final Submittal Documents
Drawing - Half Size	15	15	15	4	Sign & Seal Final
Mylar-Full Size Title Sheet	N/A	N/A	N/A	2	Sign & Seal Final
Specifications	8	8	8	4	Sign & Seal Final
Design Report	14	14	14	4	Sign & Seal Final
Construction Schedules	6	6	6	4	Sign & Seal Final
Long Lead Items	3	6	6	4	Sign & Seal Final
Calculations	2	2	2	4	Structural
Cost Estimate	4	4	4	4	Sign & Seal Final
CD's	8	8	8	4	Native & PDF Formats
CD's with Cost Estimate	6	6	6	4	Excel & PDF Format
Building Code Compliance and A/E Certification	N/A	N/A	N/A	Authority Design Manual Section II, 2.5.7	Sign & Seal Final [4]

Notes:

1. All drawings are to be fully legible when reduced to half size.
2. A/E required to submit: (3) sets of sign/sealed full size drawings; sign/sealed letters or forms related to Code Compliance for Construction Permit, in compliance with Building Codes Manual.

Attachment B

Project Schedule (in calendar days)

NTP Design Build Construction Documents

Submittal of 60% Construction Documents 60 days from NTP

Authority Document review 14 days

Submittal of 90% Construction Documents 30 days

Authority Document review 14 days

Submittal of 100% Construction Documents 21 days

Authority Document review 14 days

Submittal of Final Construction Documents 14 days

Construction / Installation 140 days

Total Duration 307 days